



HIMACHAL PRADESH POWER CORPORATION LIMITED

(A GOVT OF HIMACHAL PRADESH UNDERTAKING, CIN U40101HP2006SGC030591)

Office of the Sr. Manager (Procurement & Contracts)

Integrated Kashang Hydro-Electric Project (3×65 MW)

Stage-I, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP)-172107.

Website: www.hppcl.in-mail: smkhep.cp@gmail.com

“SHORT TERM NOTICE INVITING QUOTATION”

(on single tendering basis)

Sealed quotations are hereby invited by the undersigned on behalf of Himachal Pradesh Power Corporation Limited for carrying-out Service Engineer Visit for Health Check of Rittmeyer Ultrasonic Flow sensor, module & Silt Measurement System in respect of Integrated Kashang Hydro-Electric Project Stage-1, HPPCL, Reckong Peo, Distt.-Kinnaur (HP) from JSK Engg. Pvt. Ltd., 305 Sai Commercial Building, Govandi Station Road, Govandi, Mumbai – 400088 subject to below mentioned terms & conditions. The sealed quotation should reach in the office of undersigned on or before **06.02.2026** at **11:00 AM** and shall be opened on the same day at **11:30 AM** in the office of undersigned by the tender evaluation committee constituted for the purpose in the presence of bidders or their authorized representatives who may wish to be present at that time.

1. Price Schedule:

Sr. No.	Description of Work	Qty.	Unit	Unit rate exclusive of GST (in Rs.)	Total Amount exclusive of GST (in Rs.)	Rate of applicable GST in %age
1.	Service Engineer Visit for Health Check of Rittmeyer Ultrasonic Flow sensor, module & Silt Measurement System in respect of Integrated Kashang Hydro-Electric Project Stage-1, HPPCL, Reckong Peo (min. 2 days for all the three units)	1	Job			
Total amount quoted (in Rs.) exclusive of GST=						
Total amount quoted in words (exclusive of GST)=						

2. The scope broadly covers carrying-out Service Engineer Visit for Health Check of Rittmeyer Ultrasonic Flow sensor, module & Silt Measurement System in respect of Integrated Kashang Hydro-Electric Project Stage-1, HPPCL, Reckong Peo, Distt.-Kinnaur (HP).

3. Information to Bidders:

3.1 The quoted/negotiated price for the above scope shall be firm throughout the currency of contract. However, all other costs, charges, expenses whatsoever for the complete scope of work shall be deemed to be included in the quoted/negotiated price and shall be FIRM.



HIMACHAL PRADESH POWER CORPORATION LIMITED

(A GOVT OF HIMACHAL PRADESH UNDERTAKING, CIN U40101HP2006SGC030591)

Office of the Sr. Manager (Procurement & Contracts)

Integrated Kashang Hydro-Electric Project (3×65 MW)

Stage-I, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP)-172107.

Website: www.hppcl.in e-mail: smkhep.cp@gmail.com

- 3.2 The copy of GST certificate should be submitted with the offer/bid/quotation.
- 3.3 The prospective bidder is requested to submit the hard copies of bid/offer in a sealed cover along with all relevant documents superscribed with Short Term Notice Inviting Quotation (NTIQ) Ref. No. and quotation opening date & time along with the Name and Full Address of the Bidder clearly mentioned on the envelope. **The envelope should be sent at the address of undersigned** well in advance to be received before the date & time fixed for the same.
- 3.4 The rates quoted by the bidder shall be **valid for 90 days** from the due date of opening of quotations.
- 3.5 The quotation received after due date & time shall not be accepted under any circumstances.
- 3.6 In case the scheduled date of opening happens to be a holiday, the quotations shall be opened on next working day.
- 3.7 HPPCL shall not be responsible for delay/failure in submission of the quotations.
- 3.8 The quotations should be strictly as per the above specified Price Schedule & terms & conditions of HPPCL and quotations with any deviation in the same shall be rejected.
- 3.9 HPPCL reserves its right to reject any or all the quotations without assigning any reason thereof.
- 3.10 The evaluation of quotations shall be done without considering GST. The GST shall be paid extra as per actual applicability at the time of invoicing.
- 3.11 The evaluation of bid shall be done based on the total overall prices quoted by the bidder (exclusive of GST) in their "**Price Schedule**".
- 3.12 The tender evaluation committee of HPPCL will examine the bids to determine whether they are complete, whether any computational errors have been made and whether the bids are generally in order and conform to all the terms & conditions without any deviations.
- 3.13 During the evaluation of the Price Bids, HPPCL shall correct arithmetical errors if any, the amount after the correction of arithmetical errors, shall be considered as binding on the bidder. If the bidder who submitted the lowest evaluated bid does not accept the correction of errors, his Bid shall be disqualified. Further, if there is a discrepancy between words and figures, the amount in words shall prevail.
- 3.14 HPPCL does not bind itself to accept the lowest or any tender and reserves to himself the right of accepting the whole or any part of the tender and the contractor/service provider shall be bound to perform the same at the rate quoted/negotiated price.

4. General Information:

- 4.1 The Corporate Office of HPPCL is at Himfed Building, BCS, New Shimla, Shimla-171009 (HP).
- 4.2 HPPCL, Integrated Kashang HEP Stage-I intends to enter for carrying-out Service Engineer Visit for Health Check of Rittmeyer Ultrasonic Flow sensor, module & Silt Measurement System in respect of Integrated Kashang Hydro-Electric Project Stage-1, HPPCL, Reckong Peo, Distt.-Kinnaur (HP).



HIMACHAL PRADESH POWER CORPORATION LIMITED

(A GOVT OF HIMACHAL PRADESH UNDERTAKING, CIN U40101HP2006SGC030591)

Office of the Sr. Manager (Procurement & Contracts)

Integrated Kashang Hydro-Electric Project (3×65 MW)

Stage-I, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP)-172107.

Website: www.hppcl.in-mail: smkhep.cp@gmail.com

5. Site/Work Location:

5.1 It is the responsibility of the contractor/service provider to appraise himself fully about the location, local facilities available in the vicinity, sources of materials etc. No claim whatever and price adjustment shall be given by HPPCL at any stage for lack of information or facilities or sources of material etc. not available in close vicinity.

6. Scope of Work/ Responsibility of Contractor:

6.1 The scope broadly covers carrying-out Service Engineer Visit for Health Check of Rittmeyer Ultrasonic Flow sensor, module & Silt Measurement System in respect of Integrated Kashang Hydro-Electric Project Stage-1, HPPCL, Reckong Peo, Distt.-Kinnaur (HP). Further, the scope of work shall be :-

6.2 Carry out a detailed physical inspection of all ultrasonic sensors.

6.3 Examination of sensors for any leakage, damage or abnormal conditions.

6.4 Cleaning and Maintenance of all sensors.

6.5 Remove scaling, deposits and accumulated foreign material affecting sensor performance.

6.6 Inspection of Electrical and Electronics Components.

6.7 Check the condition and functionality of transducers, associated cables and MCBs.

6.8 Perform a complete health check of the Risonic controller and all related modules.

6.9 Inspect analog input modules, including PCB chips and controller circuitry, for proper operation.

6.10 Inspect and analyze single path failures and signal strength issues.

6.11 Identify the cause of path failures, signal degradation or abnormal/errors readings.

6.12 Carry out necessary rectification work to restore system performance wherever feasible.

6.13 Identify and recommend required spare parts necessary to make the system fully healthy.

6.14 Specify critical spares that must be maintained at site for future reliability and quick restoration.

6.15 Submit a detailed service report covering diagnosis of fault and maintain detail work of rectification work carried out during the health check up of Rittmeyer ultrasonic sensor.

6.16 Spares replaced & spares recommended for maintenance at site.

6.17 The service report shall be comprehensive and supported with relevant technical documentation.

6.18 The work shall be carried out to the entire satisfaction of Engineer-in-Charge.

6.19 The contractor shall make his own arrangement for transportation of material, accommodation, visiting to site for execution of job work & local transportation to the different sites etc.

6.20 The man power engaged for this job order execution shall be equipped with safety gears.



HIMACHAL PRADESH POWER CORPORATION LIMITED

(A GOVT OF HIMACHAL PRADESH UNDERTAKING, CIN U40101HP2006SGC030591)

Office of the Sr. Manager (Procurement & Contracts)
Integrated Kashang Hydro-Electric Project (3x65 MW)
Stage-I, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP)-172107.
Website: www.hppcl.in-mail: smkhep.cp@gmail.com

- 6.21 Any kind of loss / damage occurred during the execution of job order, the contractor will be fully responsible for the same, and nothing will be paid by HPPCL.
- 6.22 The contractor will be fully responsible for any type of accident (non-fatal/ fatal) take place during execution of job work/order. The contractor will have to provide all the medical facilities and compensation if any on his account at his own cost and nothing extra will be paid on this account by HPPCL.
- 6.23 The contractor shall guarantee and be entirely responsible for the execution of complete scope of job order/work in accordance with the specification, schedules and appendices. He shall further guarantee and be responsible for the quality and workmanship of all materials and completed works, correct delivery of materials etc.

7. Scope of Work/ Responsibility of HPPCL:

- 7.1 To provide unskilled labour, if required.
- 7.2 To acknowledge the work done by service engineer during his visit by signing the service report and can also put remarks in column.
- 7.3 To ensure the safe working environment for the service personnel.

8. Terms of Payment:

- 8.1 No advance payment shall be admissible under any circumstances whatsoever to the contractor/service provider.
- 8.2 The 100% job order payment inclusive of GST shall be released directly to Contractor/Firm account through NEFT/Cheque after receipt of GSTN Invoice in original, work completion certificate issued by Engineer-In-Charge (EIC) & other documents etc. No request for other mode of payment shall be entertained.
- 8.3 The GST as applicable shall be paid as per actual applicability at the time of invoicing.
- 8.4 All statutory deductions as may be applicable shall be deducted at source.
- 8.5 In case of statutory changes in GST structure or imposition of any other taxes and duties, the same shall be borne by HPPCL extra at the rates prevailing at the time of invoicing.
- 8.6 While generating the invoice for payment purposes, HPPCL GSTN No. i.e. 02AABCH8615G1ZX be mentioned appropriately.

9. Taxes and Duties:

The rates quoted shall be inclusive of all applicable taxes & charges other than GST. The GST shall be paid as per actual applicability at the time of invoicing.

10. Duration of the Contract (Contract Period):

The complete scope of work shall be completed by the contractor within fifteen (15) days after the issue of job order / letter of award.

11. Liquidated Damages for Delay by the Contractor:

If the contractor/service provider fails to perform the job order/work within the specified period stipulated as per Sr. No. 10 OR as per Letter of Award, of any extension thereof, with respect to successful completion of entire



HIMACHAL PRADESH POWER CORPORATION LIMITED

(A GOVT OF HIMACHAL PRADESH UNDERTAKING, CIN U40101HP2006SGC030591)

Office of the Sr. Manager (Procurement & Contracts)

Integrated Kashang Hydro-Electric Project (3x65 MW)

Stage-I, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP)-172107.

Website: www.hppcl.in mail: smkhep.cp@gmail.com

scope under the package, the contractor/service provider shall pay to HPPCL as Liquidated Damages and not a penalty, as per the prevailing practice of HPPCL (i.e. @ 0.5% per week or part thereof subject to maximum 5% of the Contract Price plus applicable GST).

12. Extension of Time:

- a. If at any time during performance of the contract, the contractor should encounter conditions impeding timely completion of supply, the contractor shall promptly notify HPPCL in writing of the delay, its likely duration and its cause. As soon as practicable after receipt of the contractor's notice, The Engineer-in-Charge shall evaluate the situation and may at its discretion extend the contractor's time for performance, in which case the extension shall be ratified by the parties by amendment of the contract.
- b. Except in case of Force Majeure, a delay by the contractor in the performance of its delivery and completion obligations shall render the contractor liable to the imposition of liquidated damages, unless an extension of time is agreed upon.

13. Engineer-in-Charge of Job work/order:

The Sr. Manager (O&M), Power House of Integrated Kashang HEP, Stage-1, HPPCL, Reckong Peo, Distt.-Kinnaur (HP) or his authorized representative shall be the Engineer-in-Charge for Inspection & Coordination and Processing of Contractor bill/invoice for release of due payments.

14. Letter of Award:

The Letter of Award (LoA) shall be issued in duplicate and one of the original letter duly signed and stamped on each page including enclosures shall be returned by the Contractor within 07 days from the date of issue of this Letter of Award (LoA) as token of acknowledgment.

15. Termination of the Contract:

HPPCL reserves right to increase or decrease the quantity of any item or items or terminate the contract at any stage by giving one week's notice. No claim whatsoever shall lie against the HPPCL on account of such termination of the contract or variation in the quantity.

16. Governing Law and Dispute Resolution Mechanism:

In any case, if disputes and differences arising out of or in connection with the contract agreement, then it shall be resolved amicably by mutual discussion within 30 days. If the dispute cannot be resolved by mutual discussion and agreement, the parties shall take such dispute to the Indian courts. This Contract shall be governed and construed in accordance with the laws of India and the parties agree to submit to the exclusive jurisdiction of the Indian courts in "District Kinnaur", Himachal Pradesh only.

17. Force Majeure:

If at any time during the continuance of the work order, the performance, in whole or in part, of any obligation under the work order shall be prevented



HIMACHAL PRADESH POWER CORPORATION LIMITED

(A GOVT OF HIMACHAL PRADESH UNDERTAKING, CIN U40101HP2006SGC030591)

Office of the Sr. Manager (Procurement & Contracts)

Integrated Kashang Hydro-Electric Project (3×65 MW)

Stage-I, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP)-172107.

Website: www.hppcl.in - mail: smkhep.cp@gmail.com

or delayed at the end of the contractor by reasons of any war (whether declared or otherwise), hostility, acts of the public enemy, civil commotion, sabotage, fires, floods, explosives, earthquakes, epidemics, quarantine restrictions, strikes, labour disputes, lockouts, compliance with regulations, orders or instructions of any central, state or municipal government or agencies, any acts of God, then provided notice of the happening of any such eventuality is given by the Contractor to HPPCL within a reasonable period of time from the date of eventuality, the suitable extension for completion of work shall be granted. In case the force majeure continues for a single period of 30 days and on aggregate period of 90 days, then parties will attempt to develop a mutually satisfactory solution, failing which either party may terminate the contract by giving a notice to other party.

18. Limitation of Liability:

- a. The contractor shall not be liable to the owner, whether under the contract, in tort or otherwise for any indirect or consequential loss/ damages, loss of use, loss of production or loss of profit or interest cost, provided that this exclusion shall not apply to any obligation of the contractor to pay liquidated damages to the owner.
- b. The aggregate liability of the contractor to the owner, whether under the contract, in tort or otherwise, shall not exceed the total contract price.

19. Contractor's Employees at site:

The Contractor's representatives shall comply with all general regulations in force at the site, as well as any special conditions issued by the Owner or their authorized representative concerning local administration.

All employees of the Contractor residing on the Owner's property shall be considered fully aware of the risks and dangers associated with the activities of the Owner and the Contractor, as well as the conditions of the Owner's land and works. The Owner shall not be held liable for any injuries arising there from.

The presence of employees' wives, children, and other dependents on or around the Owner's property or works shall be entirely at their own risk.

The Contractor shall fulfill all obligations under the Indian Workmen's Compensation Act as applicable to the workers under their control.

20. Insurance:

HPPCL shall be solely responsible for providing and maintaining adequate insurance for all the E&M Equipment already installed at Integrated Kashang HEP, Stage-1, HPPCL, Reckong Peo, Distt.-Kinnaur (HP). However, the contractor/service provider shall be responsible for the insurance related to deputation of engineer/experts and all his manpower to be deployed at Integrated Kashang HEP, Stage-1, if any, for the work under the contract shall be ensured by the contractor/service provider.

21. Price Variation:

No Price Variation shall be given.





HIMACHAL PRADESH POWER CORPORATION LIMITED

(A GOVT OF HIMACHAL PRADESH UNDERTAKING, CIN U40101HP2006SGC030591)

Office of the Sr. Manager (Procurement & Contracts)

Integrated Kashang Hydro-Electric Project (3×65 MW)

Stage-I, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP)-172107.

Website: www.hppcl.in e-mail: smkhep.cp@gmail.com

22. Paying Authority: Integrated Kashang HEP, Stage-1, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP).

23. Undertaking:

I have gone through and understood the terms & conditions of the tender document and I accept the same.

**Name & Full Address of
Bidder/Service Provider with Rubber
Seal**

**Senior Manager(Procurement & Contracts),
O/o Dy. General Manager (Elect.)-cum-HoP,
Integrated Kashang HEP Stage-I, HPPCL,
Reckong Peo, Distt.-Kinnaur, (HP)-172107.**

No.: HPPCL/IKHEP/Stage-I/P&C/NIQ-CaseFile/2025-26/ 3309-13 Dated:-30-01-2026

Copy of above is forwarded to:

1. The Dy. General Manager (Elect.)-cum-HoP, Integrated Kashang HEP Stage-I, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP) for kind information, please.
2. The Sr. Manager (O&M), Integrated Kashang HEP Stage-I, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP) for kind information, please.
3. The Sr. Manager (F&A), Integrated Kashang HEP Stage-I, HPPCL, Reckong Peo, Distt.-Kinnaur, (HP) for kind information, please.
4. Notice Board of this office.
5. Case file.