

HIMACHAL PRADESH POWER CORPORATION LIMITED

(A STATE GOVT. UNDERTAKING, CIN U40101HP2006SGC030591)

Sr. Manager (Electrical)
Sainj Hydro-Electric Project (100 MW)
Sarabai, Distt. Kullu (HP)-175125

"NOTICE INVITING QUOTATION"

Sealed quotations are hereby invited by the undersigned for the Procurement, Replacement, Installation & Testing of 01 no. Variable Delivery Axial Piston Main Pump in Governor HPU of Unit#2 of 2x50 MW Sainj HEP, HPPCL, Matla-175134, Distt. Kullu, Himachal Pradesh. The quotations should reach in the office of undersigned on or before 26.05.2022 at 11:00 AM and the same shall be opened on the same date at 11:30 AM in the presence of bidders or their authorized representatives who may wish to be present at that time.

A. PRICE SCHEDULE


S. No.	Description	Qty.	Per Unit Rate without GST (In Rs.)	Rate of applicable GST
1.	Variable Delivery Axial Piston : Pump Model No: PVS-2B-35P3-12, Make: NACHI	1 No.		
2.	Supervision in dismantling of existing pump and installation & testing of 01 no. supplied main pump of Governor HPU of Unit#2 of 2x50 MW Sainj HEP.	1 Lot		
3.	Total Amount in Rupees			

B. TERMS & CONDITION:

1. Rates shall be F.O.R HPPCL Sainj HEP, Village-Siund, P.O. Matla- 175134, Teh.-Sainj, Distt.-Kullu inclusive of Packing, Insurance, forwarding and all other charges whatsoever and shall be FIRM.
2. The Evaluation of quotations shall be done without considering GST.
3. GST shall be paid extra as per actual applicability at the time of invoicing.
4. **The quotations should be strictly as per the above specified price schedule and terms & conditions of HPPCL and quotations with any deviation in the same shall be rejected.**
5. HPPCL reserves its right to reject any or all the quotations without assigning any reason thereof.
6. In case the Scheduled date of opening happens to be a holiday, the quotations shall be opened on next working day.

(1)

[Handwritten Signature]



HIMACHAL PRADESH POWER CORPORATION LIMITED

(A STATE GOVT. UNDERTAKING, CIN U40101HP2006SGC030591)

Sr. Manager (Electrical)

Sainj Hydro-Electric Project (100 MW)

Sarabai, Distt. Kullu (HP)-175125

7. Quotations received after due date & time shall not be accepted under any circumstances.
8. HPPCL shall not be responsible for delay/failure in submission of the quotations.
9. Validity of the quotations shall be 120 days from the date of opening of the quotations.

C. CONTRACTOR SCOPE

- Supply of Variable Delivery Axial Piston Pump, **Model No: PVS-2B-35P3-12, Make: NACHI**
- Supervision in dismantling of existing pump and installation & testing of 01 no. supplied main pump of Governor HPU of Unit#2 of 2x50 MW Sainj HEP.

D. HPPCL SCOPE:


- Unskilled labor shall be provided at site for replacement of item.
- Uninterrupted Construction Power supply (415 V AC, 50 Hz) at three/four points-Service Bay, Turbine Floor and Generator Floor.
- Uninterrupted auxiliary power supply (11 kV/0.415 kV) for testing & commissioning of Generating Units.
- Compressed Air for Erection and other site activities in Machine hall.
- Suitable access roads for the transportation of tools within the vicinity of site up to PH.
- A secure place to store contractor's test equipment/instruments at site premises throughout the work period.
- All necessary gate pass for the Contractor's supervisor/ engineer and clearances for the work at site.
- All necessary security arrangements at site.
- Suitable furnished office with telephone & internet connection nearby the working area.
- Portable drinking water & sanitary facility in powerhouse area.
- Provide necessary documentation to obtain labor license.
- HPPCL shall provide spares as "Free issue material" (whenever required) to the contractor **which are available at site.**

E. COMPLETION PERIOD:

The contractor shall ensure timely delivery of the supply under the scope of job order. The completion of whole scope (*supply & successful installation and testing of the pump*) under the job order shall be within **03 months** from the date of issue of the job order. HPPCL shall inform the availability of unit for work by 15 days in advance.

(2)

[Handwritten Signature]



HIMACHAL PRADESH POWER CORPORATION LIMITED

(A STATE GOVT. UNDERTAKING, CIN U40101HP2006SGC030591)

Sr. Manager (Electrical)

Sainj Hydro-Electric Project (100 MW)

Sarabai, Distt. Kullu (HP)-175125

F. PAYMENT TERMS

1. No advance payment shall be made to the Contractor under any circumstance.
2. 80% of the payment shall be made to the contractor after the successful installation and testing of the pump and upon the submission of Tax Invoice along with Udyog Aadhar (MSME Registration), if applicable.
3. 20% of the payment, less any amount due shall be made to the contractor after 14 days of expiry of Warranty Period which is 12 months from the date of actual completion of work for the entire scope under the job order/contract or any extension thereto.
4. No interest shall be paid to the contractor on the pending 20% amount at the time of its release.

G. The insurance of Contractors personnel at site shall be in contractor's scope.

H. WARRANTY PERIOD:

One (01) year from the date of successful installation and testing of Variable Delivery Axial Piston Pump as mentioned in the Completion Certificate. If during the Warranty Period any portion of the supply/ work is found defective or deficient in any manner and is repaired/ rectified/ replaced pursuant to the warranty provisions of the contract, the Warranty Period for such portion of the Works, shall notwithstanding anything to contrary contained herein, be operative for a further period of 6 months from the date of such repair/ rectification/ replacement but shall not in any case be operative for more than 18 months from the date of completion stated in the completion certificate issued by the EIC.


I. GOVERNING LAW:

The laws of India shall govern this agreement and each party submits to the exclusive jurisdiction of the courts of Kullu, Himachal Pradesh, India.

J. ARBITRATION:

If any dispute of any kind what so ever shall arise between HPPCL and the contractor in connection with or arising out of the scope under the said supply/ work, the parties shall seek to resolve any such dispute or difference by mutual consultation. If parties fail to resolve such a dispute or difference by mutual consultation then

(3)



HIMACHAL PRADESH POWER CORPORATION LIMITED

(A STATE GOVT. UNDERTAKING, CIN U40101HP2006SGC030591)

Sr. Manager (Electrical)

Sainj Hydro-Electric Project (100 MW)

Sarabai, Distt. Kullu (HP)-175125

the dispute shall finally settled by Arbitration. The Arbitration shall be held in accordance with the Indian Arbitration and Conciliation Act 1996 and/or any existing statutory modifications thereof. The venue of arbitration shall be at Kullu, Himachal Pradesh, India.

K. LIQUIDATED DAMAGES:

The time and dates stipulated in the Job Order for the completion of the supply/ work entrusted to the Contractor shall be deemed to be the essence of the Contract. The Contractor shall ensure timely completion of supply/ work as specified in the Contract. In case, the completion of work is delayed beyond the stipulated time period for the reasons attributable to the Contractor, liquidated damages amounting to penalty @0.5% per week or part thereof subject to maximum of 5% of the Contract price shall be recoverable as a presently due & payable without any reference to the Court or Arbitration for Adjudication. The claim under this clause is without prejudice to other claims/rights of the HPPCL in this Contract. The Contractor shall also be liable for all costs of inspection which may be incurred after the date on which the supply/ work ought to have been completed. But if the delays shall have arisen from any causes such as non-availability of site or other grounds attributable to Owner and Force Majeure conditions, which the Owner may admit as reasonable grounds for extension of time, the Owner will allow additional time as he may consider to have been required by the circumstances of the case without any extra cost.


Payment of above liquidated damages shall be in full satisfaction of the Owner's respective claims and constitute Owner's sole and exclusive remedy.

L. FORCE MAJEURE:

If at any time during the continuance of the contract, the performance, in whole or in part, of any obligation under the contract shall be prevented or delayed at contractor/its sub suppliers works by reason of any war (whether declared or otherwise), hostility, act of public enemy, civil commotion, sabotage fires floods, explosives earthquakes, epidemics, quarantine restrictions, strikes, labor disputes, lockouts compliance with regulations, orders or instructions of any central, state or municipal government or agencies, any acts of God, then provided notice of happening of any such eventually is given by the contractor to HPPCL within a reasonable period of time from the date of eventuality, the suitable extension for completion of work shall be granted. In case the force majeure continues for a

(4)

[Handwritten signature]



HIMACHAL PRADESH POWER CORPORATION LIMITED

(A STATE GOVT. UNDERTAKING, CIN U40101HP2006SGC030591)

Sr. Manager (Electrical)

Sainj Hydro-Electric Project (100 MW)

Sarabai, Distt. Kullu (HP)-175125

single period of 30 days and on aggregate period of 90 days, then parties will attempt to develop a mutually satisfactory solution, failing which either party may terminate the contract by giving a notice to other party.


M. Termination:

Each party shall be entitled to terminate the contract if the other party violates a substantial condition of the contract and does not refrain from such violation after the first party's 14 days notice in writing. In such case the second party shall be entitled for compensation of all services performed until this date and those costs in connection with the termination.

N. While generating the invoice for payment purposes, HPPCL GSTN No. i.e. 02AABCH8615G1Z~~X~~ be mentioned appropriately.

O. Shipping Address: - Sainj HEP, HPPCL, Village-Siund, P.O.-Matla-175134, Teh.-Sainj, Distt.-Kullu, Himachal Pradesh.

P. Billing Address and Engineer-in-Charge (EIC): - Sr. Manager (O&M), Sainj HEP, HPPCL, Village-Siund, P.O.-Matla-175134, Teh.-Sainj, Distt.-Kullu, Himachal Pradesh or his authorized representative.


Sr. Manager (Elect.)
Sainj HEP HPPCL,
Sarabai-175125.

NO: HPPCL/SHEP/SM(E)/NIQ/2022-23/ 157-60

Dated: 13/05/2022

CC:

1. The Dy. General Manager (Elect.), HPPCL, Sainj HEP, Sarabai for kind information please.
2. The SM (O&M), HPPCL, Sainj HEP for kind information please.
3. The AO (Finance), HPPCL, Sainj HEP, Sarabai for information please.
4. Notice Board